

# Playground Repairs

Report to Woodmansey Parish Council

12th April 2016

## 1. Introduction

The annual inspection of the playgrounds highlighted a number of repairs required to playground surfaces caused by shrinkage.

## 2. Quotations

Three quotations have been obtained summarised below :-

<b>Contractor</b>	<b>Price</b>	<b>Inc Vat</b>	<b>Comments</b>
Contractor A	£2,550.00	£3198.40	Note 1
Contractor B	£4,829.00	£5794.80	Note 2
Contractor C	£5,377.73	£5377.73	Note 3

Note 1 - This is to provide a total of 118 linear meters of wet pour to a depth of 50mm. There is no mentioning of fencing/storage of equipment whilst works are in progress, nor removal.

Note 2 - This is to provide 143 linear meters of wet pour including a new concrete haunch to prevent further shrinkage. Includes security fencing during the work & a discount of £536. No mention of storage or removal.

Note 3 - This is to provide 138.4 linear meters of wet pour as well as security fencing, storage and removal of spoil. Vat is NOT mentioned so assume that it is included.

## 3. Other works

Whilst on site with contractor C it was obvious that the Multiplay area at King Street was also suffering from shrinkage affecting another 29 linear meters plus a I requested a price for a post to be removed. (I have been waiting for C Beal to give me a price for this since the middle of February. )

Contractor C quoted an additional £813.80 for the shrinkage repair and £415.47 to remove post and repair the surface, £1229.27 in total. This price assumes that the work be done at the same time as the above.

## 4. Decisions Required

- To select a supplier to provide the repairs to initial areas identified and approve the works to be ordered.
- To approved selected supplier to quote and perform additional works identified in section 3.

Judith Roberts  
Clerk to the Council  
12th April 2016